NOTICE TO CONTRACTORS

CALL ORDER 415

FEDERAL PROJECT NO. HSIP-80-5(70)
LOCATION: I-80, KEARNEY EAST
COUNTIES: BUFFALO

The Nebraska Department of Roads will receive sealed bids in Room 104
of the Central Office Building at 1500 Hwy. 2 in Lincoln, until 1:30 P.M. on
June 16, 2011. At that time the bids will be opened and read for
GRAD CONC PAVE CULV BR GDRL ELEC

BIDDING PROPOSAL FORMS WILL BE ISSUED AND A CONTRACT AWARDED TO A CONTRACTOR
WHO IS QUALIFIED FOR: CONCRETE PAVEMENT
START DATE 08/29/2011 WORKING DAYS 110
Price Range $ 3,000,000 to $ 6,000,000
THIS PROJECT CONTAINS A DBE GOAL OF 5.0

oe

Plans and specifications may be seen beginning May 24, 2011 at the Lincoln
Central Office and May 31, 2011 at the District Engineer's Office at GRAND ISLAND

Additional letting information may be found at the Nebraska Department of Roads
Web Site at http://www.dor.state.ne.us/letting/.

This project is funded under the Federal-Aid Highway Act, all appropriate Federal
requirements will apply.

NOTICE TO BIDDERS

To be eligible for the award of this contract, bidders shall submit a completed bidding
proposal for Call Order No. 415, {Project No. HSIP-80-5(70)} and Call Order No. 420,

{Project No. DPS-10-2(114)}. Award of Contract, if awarded, will be made on the combined
bid for these call order nos. Separate contracts will be awarded for each Call Order Number.
Please order plans and proposals accordingly.

INFORMATIONAL PROPOSAL EACH $ 5.00
PLANS (NOT INCLUDING CROSS SECTIONS OR STANDARDS) 61 SHEETS $ 15.25
CROSS SECTIONS (SHEETS X1 THRU X30) 30 SHEETS $ 7.50
STANDARD PLANS 21 SHEETS $ 5.25
SHEET NO.
1 TITLE PAGE
2 INDEX OF SHEETS
2-T1 - 2-T2 TYPICAL CROSS SECTIONS
2-S1 - 2-82 SUMMARY OF QUANTITIES
2-Al - 2-A6 PHOTO MAPS
2-H1 - 2-H3 HORIZONTAL ALIGNMENT & ORIENTATION
2-N1 - 2-N2 GENERAL INFORMATION
2-L1 - 2-L2 GRADES
2-1L3 - 2-L7 CONSTRUCTION, REMOVAL, & DRAINAGE
2-1L8 - 2-L9 EROSION CONTROL
3 -4 PLAN & PROFILE SHEETS
5 TRAFFIC CONTROL PLAN--BARRIER PLACEMENT PLAN
(HEAD TO HEAD TRAFFIC)
6 TYPICAL TRAFFIC CONTROL PLAN--INTERSTATE
CONSTRUCTION CROSSOVER
7 TYPICAL TRAFFIC CONTROL PLAN--TYPICAL LANE CLOSURE
(FREEWAY-INTERSTATE)
8 TYPICAL TRAFFIC CONTROL PLAN--INERTIAL BARRIER SYSTEM
9 TEMPORARY PAVEMENT MARKING PLAN
10 - 17 ROADWAY LIGHTING PLANS
18 - 19 EARTHWORK DATA SHEETS
20 - 21 DRAINAGE STRUCTURE CROSS SECTIONS
22 - 23 SPECIAL PLAN 1C INTERSTATE CROSSOVER PLANS
24 - 32 SPECIAL PLAN 2C GUARDRAIL PLAN
33 - 34 SPECIAL PLAN 3C CONCRETE PROTECTION BARRIER
35 - 37 SPECIAL PLAN 4C 12' X 10" SINGLE SPAN

RC BOX CULVERT
STA. 833+492.10
X1l - X30 CROSS SECTIONS—PHASES



STANDARD PLANS

(2 SHEETS) FLARED END SECTIONS FOR CULVERT PIPES
(4 SHEETS) BEDDING AND BACKFILL REQUIREMENTS

329-R8 (4 SHEETS) 8 TO 16 INCH CONCRETE PAVEMENT
410-R3
411
FOR CONCRETE PIPE
425-R4 COLLARS AND ELBOWS FOR CONCRETE PIPES
501-R5 (3 SHEETS) EROSION CONTROL
502 SILT FENCE DETAILS
710-R4 (2 SHEETS) FENCE DETAILS
901-R9 HIGHWAY DELINEATORS
914-R6 PULL BOX DETAIL
920-R5

(2 SHEETS) TRAFFIC CONTROL, CONSTRUCTION AND MAINTENANCE

Quantities shown herein are FOR INFORMATION ONLY and
should not be used for bidding purposes. The Department

reserves the right to change these quantities without notice.

GROUP 1 GRADING

MOBILIZATION LUMP LUMP
GENERAL CLEARING AND GRUBBING LUMP LUMP
EXCAVATION 243,734 CY
EXCAVATION, BORROW 2,666 CY
WATER 121 MGAL
REMOVE PAVEMENT 32,815 SY
REMOVE FENCE 664 LF
REMOVE BUILDING 1 EACH
AT STA. 833+24 LT.
REMOVE GUARDRAIL 2,176 LF
COVER CROP SEEDING 18 ACRE
EROSION CONTROL, CLASS 2A 141 sY
FABRIC SILT FENCE-LOW POROSITY 7,940 LF
GROUP 3 CONCRETE PAVEMENT
MOBILIZATION LUMP LUMP
DELINEATOR, TYPE I 30 EACH
10" CONC PVMT, 47B-3500 9,418 SY
13" DOWELED CONC PVMT, 47B-3500 32,934 sy
CONC SMOOTHNESS TESTING LUMP LUMP
RIGHT-OF-WAY FENCE 570 LF
END POSTS 4 EACH
CORNER POSTS 4 EACH
FOUNDATION COURSE 32,934 sY
4"
FOUNDATION COURSE 9,418 SY
6"
GRANULAR SUBDRAIN 100 EACH
WATER 191 MGAL
EARTH SHOULDER CONSTRUCTION 254 STA
SUBGRADE PREPARATION 42,352 SY
SURFACE UNDER GUARDRAIL 327 SY
SEEDING, TYPE A 10 ACRE
SEEDING, TYPE B 8 ACRE
MULCH 40 TON
GROUP 4 CULVERTS
MOBILIZATION LUMP LUMP
REMOVE FLARED- END SECTION 4 EACH
EXC FOR PIPE, PIPE-ARCH CULV, AND HDWL 358 CY
EXCAVATION FOR BOX CULVERTS 86 CY
47B-3000 CONC FOR BOX CULV 307 CY
RE-STEEL FOR BOX CULVERT 33,557 LB



18" FLARED-END SECTION

3/4"™ CONDUIT IN BOX CULVERT
12" CULV PIPE 2,3,4,5,6,7,8
18" CULV PIPE 2,5,7,8

GROUP 6 BRIDGES AT STA. 834+02.5

MOBILIZATION LUMP
REMOVE STRUCTURE

AT STA. 834+02.5 LT.
REMOVE STRUCTURE

AT STA. 834+02.5 RT.

GROUP 7 GUARDRAIL

MOBILIZATION LUMP
W-BEAM GUARDRAIL

BRIDGE APPROACH SECTIONS

GUARDRAIL END TREATMENT, TYPE I

GROUP 8B ELECTRICAL

MOBILIZATION LUMP
PULL BOX, TYPE PB-5
PASSIVE INFRARED MOTION DETECTOR
PEDESTRIAN WALKWAY LUMINAIRE
LIGHTING CONTROL CENTER, R
3/4"™ CONDUIT IN TRENCH
1 1/2" CONDUIT IN TRENCH
STREET LIGHT CABLE, NO. 8 BARE
STREET LIGHT CABLE, NO. 8 USE
STREET LIGHT CABLE, NO. 10 USE
STREET LIGHT CABLE, NO. 10 BARE
STREET LIGHT CABLE, NO. 12 BARE
STREET LIGHT CABLE, NO. 12 THW/THWN
CROSSOVER LIGHTING SYSTEM
AT STA. 667+00
CROSSOVER LIGHTING SYSTEM
AT STA. 879+00
OPER & MAINT OF CROSSOVER LIGHT SYSTEM
AT STA. 667+00
OPER & MAINT OF CROSSOVER LIGHT SYSTEM
AT STA. 879+00
VANDAL RESIST CAGE FOR WALKWAY LUMINAIRE
VANDAL RESIST CAGE FOR MOTION DETECTOR

GROUP 10 GENERAL ITEMS

SURV OF TEMP TRAFFIC CONT DEVICES

BARRICADE, TYPE II 17,
BARRICADE, TYPE III 2,
SIGN DAY 17,
CONTRACTOR FURNISHED SIGN DAY

REMOVABLE WET REFLECTIVE TAPE 9,

TYPE 4

TEMP PAVEMENT MARKING REMOVAL 150,
PAVEMENT MARKING REMOVAL 85,
TEMP PVMT MARKING, TYPE PAINT 162,
TEMP PVMT MARKING SURF PREP 122,

TUBULAR POST CURB SYSTEM
TUBULAR POST
CHANNELIZING BLOCK
FLASHING ARROW PANEL

FLAGGING
CONCRETE PROTECTION BARRIER 3,
RELOCATE CONC PROTECTION BARRIER 3,

RELOC INERTIAL BARRIER SYSTEM
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INERTIAL BARRIER SYSTEM

REPLACEMENT MODULE

TRAINING

MOBILIZATION

CONSTRUCTION STAKING AND SURVEYING
RENTAL OF LOADER, FULLY OPERATED
RENTAL OF DUMP TRUCK, FULLY OPERATED
RENTAL OF SKID LOADER, FULLY OPERATED

RENT CRAWLER MNTED HYD EXCAVATOR, F.O.

TEMPORARY SILT FENCE
TEMPORARY MULCH
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